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Section B - Supplies or Services and Prices

ITEM NO
0002

ITEM NO
000201

ITEM NO
0004

SUPPLIES/SERVICES

QUANTITY

Engineering and Technical Services

CPFF
FOB: Destination

SUPPLIES/SERVICES

Funding for CLIN 0002
CPFF
FOB: Destination

QUANTITY

PURCHASE REQUEST NUMBER: 1300544210

ACRN AA
CIN: 130054421000001

SUPPLIES/SERVICES

Support Costs
COST
FOB: Destination

QUANTITY

UNIT UNIT PRICE AMOUNT
Lot (b) (4)
ESTIMATED COST
FIXED FEE
TOTAL EST COST + FEE (b) (4)
UNIT UNIT PRICE AMOUNT
(b) (4)
ESTIMATED COST
FIXED FEE
TOTAL EST COST + FEE (b)
(b) (4)
UNIT UNIT PRICE AMOUNT
Lot (b) (4)
ESTIMATED COST (b) 4)
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ITEM NO
000401

ITEM NO
0005

SUPPLIES/SERVICES QUANTITY UNIT

Funding for CLIN 0004

COST

FOB: Destination

PURCHASE REQUEST NUMBER: 1300544210

ACRN AA
CIN: 130054421000002

SUPPLIES/SERVICES QUANTITY UNIT
1 Lot

Technical Data

CDRLs

FOB: Destination

FFP

UNIT PRICE

ESTIMATED COST

UNIT PRICE

NET AMT

AMOUNT
(b) (4)

(b) (4)

AMOUNT
(b)
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Section C - Descriptions and Specifications

1.0

2.0

CONTRACT NO. N65540-15-D-0004

INSTALLATION OF PCMS TILE ON () (2) (CVN®)
STATEMENT OF WORK
BACKGROUND
1.1 Passive Countermeasures System (PCMS) is a ship survivability improvement

package currently installed on DDG (b , LPD (b , and CG (b class ships. The
system is comprised of thousands of nominally thin, flexible tiles that are installed
to cover many vertical surfaces. Ship Change Document (SCD) 12823 extends
this system to CVN class ships. The Naval Surface Warfare Center Philadelphia
Division (NSWCPD) Code 218, sponsored by the PMS 312 In-Service Aircraft
Carrier Program Manager, requires that SCD 12823 be installed on (b) (2)

(b) (2) (CVN( ).

SCOPE

2.1

2.2

23

24

The contractor shall provide technical installation services to complete the
installation of SCD 12823 on (b) (2) (CVN( ). The
location for installation services is Naval Air Station North Island, San Diego,
California.

The contractor shall accomplish the PCMS tile installation during

() (2) FY16 Planned Incremental Availability (PIA) period starting
April 2016. The contractor shall plan to accomplish the surface preparation,
installation, and sealing of approximately 30,000 square feet of PCMS tile on
various locations of the ship’s exterior surface including the island, fantail and
port and starboard catwalks, detailed specifically in Ref. 3.7, 3.8, and 3.9. PCMS
tile installation requires that the contractor first blast the surface to receive tile to
SP-10 then apply MIL-PRF-23236 Type VII followed by the installation and
sealing of the tile. The Lead Maintenance Activity will be providing support
services to the contractor as detailed in Para. 2.6.

Prior to start of installation, the contractor shall attend and participate in the
NAVSEA PCMS Installation Training provided by NAVSEA 05P1 through the
PCMS In-Service Engineering Agent (PCMS ISEA). This training will be held at
the contractor’s facility at a time to be determined after delivery order award. The
training course will cover all requirements for PCMS installation, handling, and
disposal. The training course’s duration will be one (1) day. This training is
mandatory for all members of the installation team except those who have taken
PCMS Material Type 3R SLT3 training within the past two (2) years. .

Prior to applying and installing PCMS tile, the contractor shall accomplish surface
preparation on all surfaces that receive PCMS tile. Surface preparation shall
extend no less than one foot beyond any intended tile area. The type of surface
preparation required will depend on the surface material and will be in accordance
with the applicable NAVSEA STANDARD ITEM. Further requirements are
identified in Para 4.7.
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2.5

2.6

2.7

During surface preparation and PCMS tile installation, the contractor shall ensure
that environmental requirements are met. All equipment needed to maintain the
requirements shall be provided by the contractor. The specific tables of
environmental requirements is identified in Para 4.4.

The availability Lead Maintenance Activity (LMA) is responsible for providing

PCMS support items such as scaffolding, encapsulation, temporary services, and

CONEX boxes. The contractor shall be responsible for coordinating with the

LMA to ensure that all support requirements are arranged and in place in order to

facilitate PCMS tile installation without delay or disruption. The LMA will

provide:

2.6.1 Scaffolding in appropriate areas.

2.6.2 Encapsulation to protect the work surfaces from weather elements and
lighting within the encapsulation.

2.6.3 Temporary services to the scaffolded areas such as appropriate power
supply for the contractor to maintain environmental requirements.

2.6.4 Temporary services to the work areas to support surface preparation and
tile installation equipment.

2.6.5 CONEX Boxes and lay down work area including 2ea - 40’climate
controlled refrigerated containers to store NOFORN PCMS tile; lea - 40°
container for AIT daily work use and consumables storage; lea - 40’
office trailer

2.6.6 Labor to retain, replace and modify label plates and hull markings IWO
PCMS. The contractor may be required to conduct a joint ship check with
LMA to identify label plates and hull markings IWO PCMS tile
application area.

2.6.7 Labor and material to install island and radar tower sheathing and exhaust
vent screens in support of PCMS.

The contractor shall provide all material, tools, and equipment relative to the

surface preparation and installation of PCMS. That is not inclusive of the PCMS

tile and tile sealant, however, which will be procured by the government.

Specifically, the contractor shall:

2.7.1 Procure and apply fairing compound to all weld seams and surface
discontinuities that are to be covered with PCMS.

2.7.2 Procure and apply caulking to the perimeter of all sections of installed
PCMS tile.

2.7.3 Procure and apply sealant as a stripe coat where all PCMS tile seams abut,
applied in precise thicknesses.

2.7.4 Provide heaters, dehumidifiers, fans, and other equipment needed to
maintain environmental requirements and provide in quantities that will
support several surface prep and tile installation operations concurrently in
multiple locations.

2.7.5 Provide blasting and painting equipment and material to complete surface
preparation in accordance with applicable NAVSEA STANDARD ITEM.

2.7.6  Procure and provide consumables necessary for surface preparation and
PCMS tile installation.
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3.0

4.0

2.8

2.9

PCMS tile and tile sealant is government furnished material whose delivery to
NAS North Island shall be facilitated by the contractor. Specific transportation
requirements are identified in Para 4.17.

The contractor shall accept, handle and dispose of PCMS tile in accordance with
the provided PCMS Installation Training and in the presence and concurrence of
the on-site PCMS ISEA who will be present throughout the entire installation.

APPLICABLE DOCUMENTS

3.1

3.2
3.3

3.4

3.5

3.6
3.7

3.8

3.9

NAVSEA S9AA0-AB-GOS-010/GS0, General Specifications for Overhaul of
Surface Ships

NAVSEA STANDARD ITEMS

OPNAV Instruction 5100.23G Navy Occupational Safety and Health (NAVOSH)
Program Manual

NAVSEA TS9090-310G Alterations to Ships Accomplished by Alteration
Installation Teams

NAVSSES Instruction 4720.2F Process and Policy for Managing Shipboard
Industrial Work Performed by Alteration Installation Teams

Ship Change Document 12823

NAVSEA PCMS RIM SLT3-05P1-15.1, Passive Countermeasures System
(PCMYS) Installation and Repair Methods for PCMS Material Type 3R SLT3
NAVSEA DWG NO 404-8503492 Key Plans for CVN Class Passive
Countermeasures Installation Details

NAVSEA DWG NO 404-8503486 CVN Class Baseline Configuration
Installation Details Special Coating Materials

REQUIREMENTS

4.1

4.2

4.3

Prior to the start of work, the contractor shall review all SCD 12823 Ship
Installation Drawings (SIDs) and the PCMS Repair/Installation Manual (RIM), in
order to gain a complete understanding of all surface locations to affected by
PCMS and the procedure for surface preparation, preparing, and installing PCMS
in those locations. SIDs and the PCMS RIM are included in the RFQ and are Ref.
3.7,3.8,3.9.

In accomplishing this work, the contractor shall:

4.2.1 Ensure compliance with all safety regulations, including obeying and
providing for the local personal protection equipment (PPE) requirements
(hardhats with chin straps, steel toed safety shoes, safety eye wear, and
hearing protection) per local requirements.

4.2.2 Conform to shipboard routine with regard to cleanliness, personnel
conduct, and the ship’s security and integrity.

4.2.3 Maintain a daily work schedule that is accessible and coordinate all work
with Ship’s Force, SWRMC, and NAVSEA personnel.

4.2.4 Attend all on-site daily meetings between SWRMC, Ship’s Force, On-Site
Installation Coordinator (OSIC), and NAVSEA.

4.2.5 Meet requirements of Ref. 3.2, NAVSEA STANDARD ITEMS at all
times.

The contractor shall supply a team that will meet the following requirements:

4.3.1 BeaU.S. Citizen.

4.3.2 Have no criminal record.
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4.3.3 Be proficient in the English language.

4.3.4 Have a minimum of one (1) year shipboard experience.

4.3.5 Have a minimum of six (6) months experience working with PCMS tile;
however, a current PCMS installation certificate is not required.

4.3.6 Have the ability to successfully complete the NAVSEA PCMS Installation
Training as stated in Para 2.3.

4.3.7 Have the ability to climb on scaffolding to perform high hat and mast
work.

4.3.8 Have the ability to read PCMS Ship Installation Drawings (SIDs).

4.3.9 Be equipped with standard and local shipyard PPE equipment.

4.4  The contractor is responsible for ensuring that environmental requirements are
met at all stages of surface preparation, PCMS tile preparation, and PCMS tile
installation. Table 1 below outlines the critical environmental requirements that
must be kept throughout the course of the installation, which includes preparation
and cure times. The contractor must work with the LM A, who is responsible for
providing and maintaining the scaffolding and encapsulation, to ensure that the
scaffolding and encapsulation is properly set up and maintained in order to
support the environmental requirements.

TABLE 1.

Environmental Requirements for PCMS Tile Storage, Preparation and

Installation

PROCESS TEMPERATURES NOTES
Material Storage 40°F - 90°F Ambient 1
Primer Application 50°F - 90°F Surface 2,3
Fairing 50°F - 90°F Surface 2,3
Tile application 50°F - 90°F Surface 2,4
Caulking 50°F - 90°F Surface 2,4
Sealing 50°F - 90°F Surface 2,4

Note 1 - Temps must be maintained IAW NAVSEA PHS&T 05P1-SLT3-
05P1-15.1

Note 2 - Bonding surfaces shall be dry and have a temperature of 3°F above
the local dew point for adhesives and 5°F for paints.

Note 3 - Temps must be maintained until material has cured or dried in
accordance with manufacturers recommendations.

Note 4 — Temps must be maintained until material has cured or dried in
accordance with NAVSEA PCMS RIM SLT3-05P1-15.1 for CVN SCD
12823.

4.5 Prior to initiating surface preparation operations, the contractor shall remove
surface discontinuities in way of PCMS. The contractor shall coordinate with
Ships Force to identify old brackets, weld joints and other discontinuities that are
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4.6

4.7

4.8

in way of PCMS tile application area. Hot work will be required to remove some
surface discontinuities so the contractor must ensure that all hot work
requirements are satisfied
Prior to initiating surface preparation operations, the contractor shall remove mud,
oil, grease, scale and/or residual water/cargo from the surfaces where blasting will
occur. In some cases, special treatment for removal soluble salts after initial
washing will be required.
The contractor shall provide trade personnel to accomplish surface preparation
detailed below and in Ref. 3.7. All surfaces to receive PCMS tile shall be
prepared in this manner, extending to a distance of not less than one foot beyond
the intended tile area wherever practicable. Where physical boundaries such as
overhead, deck and catwalk grating exist, the AIT shall prepare the surface up to
the boundary intersection. Where the manufactures guidance differs from the
Navy Standard Item, the difference shall be referred to the OSIC or AIT Manager
for adjudication. Blasting of substrate shall not occur in areas adjacent to where
PCMS tile installation activity is occurring. Blasting in adjacent areas while
performing PCMS tile installation will jeopardize the integrity of the PCMS tile.
The following are specific preparation requirements depending on surface
material.
4.7.1 Steel: Prepare and preserve the substrate in accordance with NAVSEA
STANDARD ITEM 009-32 FY-14 (CH-1) TABLE 2 LINE 2 COLUMNS
A-C. A stripe coat shall be applied. Substrate should be prepared about
one foot beyond where PCMS tile will be installed. MIL-PRF 24635
Type 5 or 6 polysiloxane shall be applied prior to PCMS installation on
the one foot perimeter where surface was prepared. MIL-PRF 24635 Type
5 or 6 polysiloxane shall also be applied on the required cut back areas of
1 2" from cutouts, exposed edges, high wear areas and label plates and 2”
from the deck as detailed in the PCMS RIM Section C.5.2. Adequate
time shall be allotted in the sequencing and planning such that the
substrate is fully cured prior to the PCMS tile installation. Government
QA is required to conduct visual inspection at points during SP10 and
MIL-PRF-23236 Type VII application. Note: Single Coat system may be
used.
4.7.2 Aluminum: Prepare and preserve the substrate in accordance with
NAVSEA STANDARD ITEM 009-32 FY14 (CH-1) TABLE 2 LINE 26.
A stripe coat shall be applied. Government QA is required to conduct
visual inspection at points during SP10 and MIL-PRF-23236 Type VII
application.
4.7.3 Non-Metallic: Prepare the substrate in accordance with NAVSEA
STANDARD ITEM 009-32 FY 14(CH-1) TABLE 2 LINE 43 COLUMN
A only. No primer is required prior to installing PCMS tile. If primer is
required in areas that were prepared and not covered by PCMS then
COLUMNS B-G may be applicable only after PCMS has been installed
and fully cured.
The surface preparation team shall provide, at a minimum, two teams of personnel
and equipment to simultaneously accomplish blasting operations in two zones that
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4.9

4.10

4.11

4.12

4.13

4.14

4.15

4.16

are not adjacent or collocated, e.g. forward port catwalk and fantail. Similarly,
two teams of personnel and equipment shall be provided to accomplish painting
operations in two independent zones.

The surface preparation team shall obtain all blasting and painting equipment and
consumables and deliver to the jobsite at least fourteen (14) days prior to the start
of work.

The surface preparation team shall be responsible for wrapping, blanking/hard
blanking, and generally protecting cables, doors, windows, penetrations, and any
other non-removable item that will not receive surface preparation but is in and
around the areas where surface preparation will occur. This includes the
installation of protective materials to prevent damage of new and existing non-
skid surfaces on the island and various catwalk areas in order to prevent damage
to nonskid during the blast process.

The contractor shall provide trade personnel to accomplish PCMS tile installation
detailed below and in Ref. 3.7.

The PCMS tile installation team will be responsible for weld fairing. Weld seams
and surface discontinuities that are to be covered with PCMS tile must be treated
to provide a surface profile of an 8:1 taper in order to provide a suitable surface
for tile adhesion. This is accomplished by filling and tapering the seam using
fairing compound to be procured and provided by the contractor.

The PCMS tile installation team shall apply PCMS tile sealant as a stripe coat in
specific thicknesses. The contractor shall paint a 2” wide stripe coat of sealant
with a foam roller where all seams abut and on the edges of tile over the caulking.
Stripe coat shall be no thicker than 4-6 mils DFT. The sealant shall be Enecon
Eneseal HF, Navy Haze Gray, and shall be provided by the government. The
GFM PCMS tiles will be shipped from the manufacturer with a 6 mils DFT coat
already applied; therefore the contractor shall only apply sealant to the tile seams
and edges. The contractor shall ensure that quality assurance measures are
implemented to meet those thickness criteria and captured in the onsite QA
workbook, detailed in Para 4.19. Additionally, paint thickness shall be subject to
verification and sign-off by a government representative before completion of a
tiled area.

In advance of surface preparation, the contractor shall be responsible for
identifying blast boundaries and PCMS tile installation boundaries. The
boundaries shall be identified during walkthroughs attended by at least one
designated representative from the PCMS tile installation team and the surface
preparation team. The designed representatives shall be knowledgeable on their
respective team’s taskings and shall be capable of reading and interpreting the
PCMS SIDs.

The contractor shall provide services to process and remediate any HAZMAT,
controlled blast media, and paint waste produced by the surface preparation or
PCMS installation process.

The contractor shall procure all consumable tools and material to support the
surface preparation and installation of PCMS tile. Specific material required for
purchase is detailed in Para 8.0. Quantity and type of consumable shall be
detailed in the contractor’s proposal response to this RFQ.
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5.0

4.17

4.18

4.19

4.20

4.21

4.22

The contractor shall provide two (2) U.S. Citizens and a fully enclosed
transportation vehicle with a lock to move GFM from a local San Diego
warehouse within 15 miles of North Island (address will be provided when
appropriate) to the ship. Where material is NOFORN, drivers shall be US Citizen
and shall directly move material from warehouse to the CONEX box on the flight
deck. No stops are authorized when transporting material. Material is packaged
on pallets and cannot be stacked.

The contractor shall prepare a detailed Microsoft Project installation milestone
schedule (POA&M) fifteen (15) days after delivery order award. The POA&M
will be based around inputs from NSWCPD, SWRMC, and the LMA. Due to the
tile installation being dependent on the surface preparation and staging provided
by the LMA, this POA&M will be closely coordinated with SWRMC, the LMA,
and NAVSEA. The contractor shall provide an employee knowledgeable in MS
Project to update this POA&M on a weekly basis in order to provide a schedule
update to the LMA. The updated POA&M shall be submitted to NSWCPD
weekly. (CDRL A001)

Using Item No. 009-04 of Ref. 3.2, Section 3.12 of Ref. 3.4, and Appendix B of
Ref. 3.5, the contractor shall develop a QA Workbook to be maintained and
updated on-site. This workbook shall be used to keep and in-process record of
Quality Control Inspections and be provided to NSWCPD for review forty (40)
days prior to the start of the availability. A completed copy of the QA Workbook
shall be provided to NSWCPD within two (2) weeks after completion of the
installation. (CRDL A002)

The contractor shall supply a daily Work Status Report that will be used to
communicate work accomplished, delays or disruptions, design changes, work
scheduled for the next day, and any other relevant information. The Work Status
Report shall be provided to the OSIC and NSWCPD by COB each day. (CDRL
A003)

The contractor shall develop a Microsoft Access/Excel Work Completion
Tracking Sheet used to track what ship zones have been scaffolded/encapsulated,
set up, blasted, painted, and tiled. The database shall be laid out according to
each ship surface section and will track surface completion percentages. This
tracking database shall be submitted to NSWCPD at least two (2) weeks prior to
the start of the availability for review and submitted weekly with an updated
status once the installation has started. (CDRL A004)

The contractor shall generate a financial status report of delivery order funding to
be maintained and updated monthly. All identified disconnects between work
completion and funds expended percentages shall be addressed. The first report
shall be delivered to NSWCPD thirty (30) days after the delivery order award and
updated and submitted monthly thereafter. (CDRL A005)

DELIVERABLES/SCHEDULE

5.1

52

A detailed Installation Milestone Schedule (POA&M) shall be submitted within
fifteen (15) days after delivery order award. The POA&M shall be revised on-site
weekly and a copy submitted to NSWCPD weekly. (Para. 4.18 CDRL A003)

A Quality Assurance (QA) Workbook shall be assembled by the contractor as per
No. 009-04 of Ref. 3.2, Section 3.12 of Ref. 3.4, and Appendix B of Ref. 3.5, and
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6.0

7.0

8.0

9.0

10.0

11.0

12.0

13.0

maintained on-site. This QA Workbook shall be delivered to NSWCPD forty
(40) days prior to the start of the availability for review and within two (2) weeks
of installation completion. (Para. 4.19 CDRL A004)

53 A daily Work Status Report shall be provided to the OSIC and NSWCPD daily.
(Para 4.20)

5.4  The contractor shall develop and submit a Work Completion Tracking Sheet to
NSWCPD at least two (2) weeks prior to the start of the availability and updated
weekly once the installation has begun. (Para 4.21 CDRL A007)

5.5 The contractor shall submit a financial status report thirty to NSWCPD (30) days
after the delivery order award and monthly thereafter. (Para 4.22 CDRL A005)

SCHEDULE

6.1 The installation shall take place during (b) (2) FY16
Planned Incremental Availability (PIA) period starting April 2016. The
installation preparation shall commence immediately upon delivery order award.
Installation schedule will be determined by inputs from SWRMC, the LMA, and
NSWCPD. The contractor PCMS tile installation team shall work ten (10) hours
a day, six (6) days a week with an extended schedule authorized upon NSWCPD
concurrence. The NAVSEA PCMS Installation Training will be scheduled based
on inputs from NAVSEA and the contractor after the delivery order award.

GOVERNMENT FURNISHED INFORMATION/MATERIAL

7.1 All PCMS tile and Enecon Eneseal HF will be furnished by the government. GFM
delivery to NAS North Island is detailed in Para 4.17. On-site storage shall be
provided by the LMA.

CONTRACTOR FURNISHED MATERIAL

8.1 The contractor shall supply all required PPE for the duration of the installation.

8.2 The contractor shall supply all consumable tools, equipment, and material needed
to execute the surface preparation and installation. Consumable items that must
be specifically procured are as follows:

8.2.1 Pro line Magic Surfacer Fairing Compound 2 Gallon Kits (Pro Line Paint,
2640 Main St San Diego, CA, 92113)

8.2.2 Bio-Chem Hi-Solve 134 Degreaser

8.2.3 BASF Dega Seal 22 Urethane Adhesive Caulking in ALUMINUM GRAY

8.2.4 Foam Filler Door Kits: P/N R10-3273 from Seal Science, Inc., 17131
Daimler Street, Irvine, CA, 92614

TRAVEL

9.1 Travel to San Diego, CA, is authorized upon approval by NSWCPD.

CLASSIFIED MATERIAL

10.1 PCMS tile is unclassified but NORFORN material. Release to USA citizens only.

PERIOD OF PERFORMANCE

11.1  From Date of Award through 30 September 2017.

PLACES OF PERFORMANCE

12.1  The installation will take place in Naval Air Station North Island, San Diego,
California. The NAVSEA PCMS Installation Training will be held at the
contractor’s facility.

OVERTIME

13.1  Overtime is authorized upon NSWCPD concurrence.
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14.0

15.0

16.0

CONTRACTOR PERSONNEL IDENITIFICATION

14.1 In the performance of this contract, contractor employees shall identify
themselves as contractor personnel by introducing themselves or being introduced
as contractor personnel and by displaying distinguishing badges or other visible
identification for meetings with government personnel. Contractor personnel
shall appropriately identify themselves as contractor employees in telephone
conversations and formal and informal written correspondence.

CONTRACTING OFFICER REPRESENTATIVE (COR)

15.1 The COR for this delivery order is Mr. (b) (6) NswcpD () (6)
Philadelphia, PA (b) (6)

SUBJECT MATTER EXPERT

16.1 The SME for the delivery order is Mr. (b) (6) , NSWCPD (b) (6)

Philadelphia, PA (b) (6)
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Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
0002 Destination Government Destination Government
000201 Destination Government Destination Government
0004 Destination Government Destination Government
000401 Destination Government Destination Government

0005 Destination Government Destination Government
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Section F - Deliveries or Performance

DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC
0002  POP 11-FEB-2016 TO N/A NSWC CARDEROCK DIVISION, N64498
30-SEP-2017 PHILADELPHIA
(b) (6)
1601 LANGLEY AVENUE, (?) (6)
PHILADELPHIA PA 19112
FOB: Destination
0004  POP 11-FEB-2016 TO N/A NSWC CARDEROCK DIVISION, N64498
30-SEP-2017 PHILADELPHIA
(b) (6)
1601 LANGLEY AVENUE, (b) (6)
PHILADELPHIA PA 19112
FOB: Destination
0005  POP 11-FEB-2016 TO N/A NSWC CARDEROCK DIVISION, N64498
30-SEP-2017 PHILADELPHIA

b) (6
(1 6)0(1 )LANGLEY AVENUE, ) (6)

PHILADELPHIA PA 19112
FOB: Destination
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Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA: 1751810 61LT 251 CV312 0 050120 2D 000000
COST CODE: A00003231324

AMOUNT: (b) (4

CIN 130054421000001: (b) (4)

CIN 130054421000002:

INCREMENTAL FUNDING

The purpose of this modification is to provide incremental funding in the amount of

(b) (4) . As aresult, the total amount of funding obligated and available for payment
under this order is (b) (4) . It is estimated that the funding under this order will cover the
cost of performance through 30 September 2016. In accordance with contract clause 52.232-22,
Limitation of Funds, the Government is not obligated to reimburse the contractor for any costs
incurred in excess of (b) (4) unless additional funds are made available and obligated
under this order in a subsequent modification. The total unfunded balance remaining is

(b) (4) based on the total contract value.
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Section J - List of Documents, Exhibits and Other Attachments

ATTACHMENTS
1. The CDRLS will be emailed to the contractor and posted in EDA.
2. The drawings will be accessible in the AMRDEC system, which, the contractor has already been
given access to.






